William J. Johnston Middle School
Phase Il - Building & Site Construction
Colchester, Connecticut
State Project No. 028-0043 EA/RR and 028-0044 BE/HAR

ADDENDUM NO. 3
November 15, 2016

Paste the following link into your browser for attanents
https://secure.smartbidnet.com/External/PublicPtmR aspx?1d=264305&i=1

THE BID DUE DATE FOR ALL BID PACKAGES REMAINS
TUESDAY, NOVEMBER 29, 2016 @ 2:00 P.M.
There will no further bid extensions

PLEASE SUBMIT ONE ORIGINAL AND ONE COPY OF YOUR BID . THE
FOLLOWING DOCUMENTS MUST BE INCLUDED IN YOUR BID, O R YOUR
PROPOSAL WILL BE DEEMED NON-RESPONSIVE:
1. FORM OF PROPOSAL
2. BID SECURITY (BID BOND OR CERTIFIED CHECK) - EXCETIONS:

BID PACKAGES 1.10, 1.20 AND 1.21
3. CTDAS UPDATE STATEMENT (if bid exceeds $500,00m).0

I.  REVISIONS TO SPECIFICATIONS

1. Specification Section 00 24 13 - Bid Packages

a. Bid Package 1.01 - Abatement and Demolition
[I.  SPECIAL INSTRUCTIONS
Revise the following Special Instruction:

71. Add the following at the beginning of the secsedtence: “Excavation for these
footings,”

b. Bid Package 1.02a - Sitework
[l.  SPECIAL INSTRUCTIONS
Revise the following Special Instruction:

58. Add the following at the beginning of the secgrdtence: “Excavation for these
footings,”

Add the following Special Instructions:

147. The sitework contractor is responsible to eagagadar/GPS penetrating
company to determine the location of all existitijties on site. This includes
site and exterior building lighting conduit. Theelrical contractor is
responsible to work with the sitework contractorderoute, re-wire and
maintain the exterior lighting as necessary fotding occupancy and parking
usage during excavation work at no additional cost.
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148. The sitework contractor is responsible to syppktall and maintain temporary
Jersey barriers protection around ALL Utility Crarisformers and above-
ground fuel oil tanks located on the property foe turation of the project. This
includes protection of propane tanks that will Bedifor temporary heat during
construction.

149. Chain link fence and gates indicated to beiltest inside the building (ex. in
Gym Stor. B112.2) shall be furnished and installgdhe general trades
contractor. All chain link fencing and gates on éx¢erior of the building (ex.
around generator and fuel oil tank) shall be furagand installed by the
sitework contractor.
c. Bid Package 1.03 - Concrete
[I.  SPECIAL INSTRUCTIONS

Revise the following Special Instruction:

58. Add the following at the beginning of the secsedtence: “Excavation for these
footings,”

d. Bid Package 1.06 - General Trades
.  SCOPE OF WORK
B. SPECIFIC
Add the following Specification Section:
32 31 13 - Chain Link Fences and Gates (interidyudiding only)
II. SPECIAL INSTRUCTIONS
Revise the following Special Instruction:

59. Add the following at the beginning of the seceredtence: “Excavation for these
footings,”

Add the following Special Instructions:

124. The general trades contractor is responsiblalfevork associated with the
office fitout in existing portable unit A for theo@struction Manager's field
office, refer to Section 01 50 00 - Temporary Faes and Controls for
description of work and sketch, attached to thisé&tum No. 3.

125. Chain link fence and gates indicated to beiltest inside the building (ex. in
Gym Stor. B112.2) shall be furnished and installgdhe general trades
contractor. All chain link fencing and gates on éx¢erior of the building (ex.
around generator and fuel oil tank) shall be furagand installed by the
sitework contractor.
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e.

f.

Bid Package 1.15 - HVAC

[I.  SPECIAL INSTRUCTIONS

Add the following Special Instruction:

117. For all new under-slab piping within the exigtbuilding, it shall be the
responsibility of the HVAC contractor to sawcut aedhove the existing
concrete floor slab. The HVAC contractor shall exate as required for the
installation of their pipe, and backfill the trenaf specified in Section 31 20 00
after the piping has been installed. Excess exedvatterial shall be removed
from the jobsite by the HVAC contractor. It shadl the responsibility of the
HVAC contractor to replace the section of concetéd that has been removed.
The HVAC contractor is responsible for providing@Sapproved temporary
cover at all times.

Bid Package 1.16 - Electrical

[I.  SPECIAL INSTRUCTIONS

Add the following Special Instruction:

122. The sitework contractor is responsible to eagagadar/GPS penetrating

company to determine the location of all existitijties on site. This includes
site and exterior building lighting conduit. Theelrical contractor is

responsible to work with the sitework contractorderoute, re-wire and
maintain the exterior lighting as necessary fotding occupancy and parking
usage during excavation work at no additional cost.

2. Specification Section 00 63 13 - Bidders' Prdbédjuests for Information (Prebid RFI's)

a. Revise response to CM Prebid RFI #17 as follows:

17. Correct. There is no horizontal perimeter insoterequired for this project. There is
only 2' vertical on the perimeter wall. See A7.ef@ies for all foundation insulation
conditions. Refer to the structural drawings fabglvall conditions.

Attached to this Addendum No. 3 are CM Prebid R&%. 51 through 18ALL

MISSING RFI RESPONSES SHALL BE INCLUDED IN

ADDENDUM NO. 4 TO BE ISSUED ON NOVEMBER 17, 2016.
All information contained in these responses isg¢aised by all contractors in the
preparation of their bids and will form part of ithecope of work.

3. Specification Section 01 21 00 - Allowances

a. Add the following Allowances:

1.01 — ABATEMENT AND DEMOLITION

Allowance [ Unit Price Description/Purpose of Allowance Quantity  Un)i
No. Item No.
37 N/A $10,000 lump sum allowance fomanagement and 1 LS
disposal of assumed PCB-contaminated transforner af
pssociated concrete pad and floor (in existingsfiamer
vault).
1.15 - HVAC
38 N/A  |$60,000 lump sum allowance fofuel consumption 1 LS
associated with temporary heat.
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4. Specification Section 01 23 00 - Alternates

a. Clarification to paragraph 3.01.P (Alternate ).

P. Alternate No. 15: Increased Insurance Limits.

1.

Provide increased insurance limits as indicatettié Owner/CM Agreement
(Specification Section 00 52 23, Article 8) and & Conditions
(Specification Section 00 72 00, Article 11) andraduded on sample
Certificate of Insurance marked Alternate No. Kued in Addendum No. 1.
Base bid to be lower insurance limits and allgions, types of insurance and
endorsements indicated on sample Certificate afrimece marked Base Bid
issued in Addendum No. 1.

If the Bidder's standard insurance coverage aldgaincludes the increased
insurance limits (and therefore is no additional sbfor the Bidder), the bidder
may enter zero ($0.00) for Alternate No. 15 on therm of Proposal.
Acceptance of Alternate No. 15 will be at the Owisesole discretion and as
determined to be in the best interest of the Ownfanard of this Alternate will
be made on a case-by-case basis, in accordance th&lOwner/CM
Agreement.

5. Specification Section 01 50 00 - Temporary Faegiand Controls

a. Revise paragraph 3.e.9: Replace “$2,000 allowamitle “$10,000 allowance”.

b. Add paragraph 3.0 as follows:

0. Construction Manager Field Office Fitout

1. In Portable A, the general trades contractod ghavide all work necessary for
the construction of (3) new offices and (1) IT/sige closet to be located in
Classrooms P-6 and P-4 with all necessary doordwaae, carpet and
acoustical ceilings as described below and in $k8-CM1.

2. Description of work is as follows:

a. New partitions shall be 10" high double-sidediliasd drywall partitions.

b. Provide four (4) new door frames, doors with lexsvand necessary
hardware for the 3 offices and closet.

c. Provide two (2) ea 2x2 light fixtures per offiaad one (1) 2x3 light fixture
for the IT closet.

d. Provide three (3) duplex power outlets per office

e. Provide three (3) data port drops per office.

f. Provide one (1) HVAC supply drop per office.

g. Remove existing partition wall currently locateetween P6 and P4 and
install new drywall partition with power and datadeempty conduit in the
new wall for the installation of a new ceiling-maed projector and white
board to be provided and installed by the geneaalis contractor.

h. Provide projector similar to Epson PowerLite 588Mh wall bracket and
4x8 Claridge Whiteboard for projection.

i. Include HDMI connectivity on the projection wall.

j- In the main room, provide six (6) new data owland six (6) new duplex
power outlets to be located by the CM.

k. Include all necessary acoustical ceiling workuaidthe new walls and MEP
drops with an allowance to remove and replace Wbgdiles.

I. Install rubber base on both sides of all new svall

m. Paint all new walls.
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II. REVISIONS TO TECHNICAL SPECIFICATIONS

None.

[ll. REVISIONS TO DRAWINGS

None.

IV. ATTACHMENTS TO ADDENDUM

Description Pages
Specification Section 00 63 13 - Bidders' Prebidusts for Information (Prebid RFI's) 39
Specification Section 01 50 00 - Temporary Faeilitand Controls, Portable A 1

Construction Manager's Office Fitout Sketch-GK 1

END OF ADDENDUM NO. 3
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